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reminded to use all available information, including its own 

technical approach, in developing quantities.  The basis for the 
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Description of some of the information provided to the 
offerors in SOW or on the REM Web Site 

  
C.1.1.1 Source Control The following document have been posted to the REM Web 

Site:  Final Report Six-Phase Heat Treatability Study at the 
Paducah Gaseous Diffusion Plant, Paducah, Kentucky 
(DOE/OR/07-2113&D1)  (Treatability Study); Feasibility 
Study for the Groundwater Operable Unit at Paducah Gaseous 
Diffusion Plant Paducah, Kentucky (DOE/OR/07-1857&D2)  
(Feasibility Study); and, Certified for Construction Design 
Drawings and Technical Specifications Package for the Six-
Phase Heating Treatability Study at the Paducah Gaseous 
Diffusion Plant, Paducah, Kentucky (DOE/OR/07-1921&D2)  
(6-Phase Design). 
 
The amount of TCE is identified within the Feasibility Study.  
The total amount of TCE that was released to the environment 
is not known however, based on the investigation reports it has 
been estimated that 200,000 gallons have been released.  The 
Feasibility study also provides the concentration(s) and 
location(s) of the TCE for remediation. 
 
The ROD will define the actual clean-up criteria, which in turn 
will define the length of time the contractor is to perform. 
 
The prototype system design, construction, operation, and 
maintenance are specified in the 6-Phase Design.  The 
prototype TCE removal rate is in the Treatability Study.  The 
length of time for operations will depend on the offerors 
approach to work, system design, and the TCE removal 
effectiveness of the final system installed and operated. 
 

C.1.1.2 Plume 
Containment 

The reference documents contained in the RFP have been 
posted to the REM Web Site including the Records of Decision 
for Interim Remedial actions and Operations and Maintenance 
Plans for the Northwest and Northeast containment systems and 
the Natural Attenuation Study.  This should provide offerors a 



basis to determine the operation and maintenance requirements 
of the Plume Containment system and the development of the 
Natural Attenuation Report. 
 

C.1.1.3 Groundwater Site 
Assessment  

The following documents are posted on the REM Web Site: the 
C-746-S&T Landfill Site Investigation Work Plan, CERCLA 
decision Documents for ROD identified in Federal Facilities 
Agreement, Remedial Investigation Scoping Package, 
Southwest Plume Assessment feasibility study, Site 
Management Plan, Proposed Remedial Action Plan, Site 
Investigation Work Plan and Record of Decision related to 
ground water for upper Continental Recharge system and Solid 
Waste Management Units 2 and 3 of Waste Grouping 22.  
CERCLA info is provided on the EPA Web Site. 
 
SOW only up to the completion of the ROD. 
 

C.1.2.1 Scrap Metal A copy of the subcontract and rates/cost has been posted on the 
REM Web Site.  Quantity of nickel for disposition identified in 
the SOW and in the Engineering Evaluation/Cost Analysis for 
Scrap Metal Disposition, Action Memorandum and Removal 
Action Work Plan for Scrap Metal Removal and Disposal are 
posted on the REM Web Site. 
 

C.1.2.2 DOE Material 
Storage Areas 

Characterization/Remediation Plan for DMSA materials, 
Characterization/Remediation Plan for DMSA Sampling and 
Analysis Plan, Agreed Order requirements including Cost 
estimate for characterization of DMSA and estimate assumptions, 
and DMSA completed characterization reports are all posted on 
the REM Web Site (which represents approx. 25% of all 
DMSAs).  The SOW identifies an estimated quantity of material 
for each DMSA and identifies a percentage of characterization 
completed (updated via Amendment), and estimated quantity of 
material by type (RCRA, TSCA, LLW or Solid Waste).  The 
SWMUs Inspection and Assessment Report information can be 
obtained from the instructions on the REM Web Site.  The 
Environmental Assessment for Waste Disposal and Addendum 
(posted on REM Web Site) provides information related to 
estimated quantities of waste and waste type requiring disposal 
and/or treatment.  The EA Addendum identifies the 
approximately percentage of the waste will be disposed of on-site 
and the approximate percentage of RCRA/TSCA waste.  
Additionally, potentional waste disposal or treatment sites are 
identified with transportation routes and distance and the 
estimated number of trips required for disposition. 
 



The Agreed Order, and referenced letter from Murphie to Hatton 
(posted on the REM Web Site) define the specific closure terms.  
The closure terms and the determination of which closure 
method is applied to each DMSA are determined by the offeror’s 
approach to work. 
 

C.1.2.3 Waste 
Disposition and Waste 
Facility Operations 

SOW identifies waste storage facilities and inventory of waste 
requiring disposition and type of waste.   Site Treatment Plan 
posted on the REM Web Site.  Landfill Solid Waste Permits 
posted on the REM Web Site).  The SWMUs Inspection and 
Assessment Report information can be obtained from the 
instructions on the REM Web Site.  The Environmental 
Assessment for Waste Disposal and Addendum (posted on REM 
Web Site) provides information related to estimated quantities of 
waste and waste type requiring disposal and/or treatment.  
Additionally, potentional waste disposal or treatment sites are 
identified with transportation routes and distance and the 
estimated number of trips required for disposition. The DOE 
contract with Envirocare will be posted to the REM Web Site 
that includes disposal rates.  NTS Web Site include the Waste 
Acceptance Criteria and current FY-04 NTS Disposal rate will 
be posted to the REM Web Site 
 

C.1.3.1 D&D of  
C-410/420 Complex 

SOW identifies specific areas within C-410/420 for removal and 
disposition of components and items.  Removal Action Work 
Plan and the Engineering Evaluation/Cost Analysis for C-410 
posted on the REM Web Site.  Property Transfer Agreement for 
the Fluorine cells posted on the REM Web Site.  3-D Photos of 
the C-410/420 facility, along with a description of the areas 
within C-410/420, have been made available for offerors to use.  
Photo information is “Official Use Only” and included zone by 
zone photos and descriptions.  Photos are iPIX which allow 360 
degree viewing as if the user is in the space.  Safety Analysis 
information and Technical Safety Requirement information is 
“Official Use Only” and is available upon request.  Estimated 
quantity of material to be dispositioned has been provided in the 
SOW. 
 

C.1.3.2 Inactive Facilities SOW provides a description of each facility, and size of facility.  
Photos of the facilities are posted on the REM Web Site. 
 

C.1.3.3 Surveillance and 
Maintenance of the C-
340 Complex 

Safety Basis documents are posted to the REM Web Site to 
provide a description of the facility in more detail and the type 
of safety related S&M required.  Photos of the facility provided 
on the REM Web Site. 
 



C.1.4.1 Onsite Soil 
Remediation – 
North/South Diversion 
Ditch, Section 1 and 2  

Remedial Design/Remedial Action Work Plan, Record of 
Decision and Land Use Control Implementation Plan posted on 
the REM Web Site.  SOW amended to only require submittal of 
the Final Remedial Action Report. 
 

C1.4.2 Offsite Soil 
Remediation – 
North/South Diversion 
Ditch, Section3, 4,5 

Maps depicting contaminates of concern and concentrations 
found in samples and comparisons to risk-based concentrations 
and surface background concentrations posted on the REM Web 
Site.  SOW identifies estimated volume of material and type of 
material requiring disposition identified to offerors for work 
after the development of the CERCLA Response Action 
Documents. 

 
C.1.4.3  Sediment 
Controls 

Engineering Evaluation/Cost Analysis for Site-Wide Sediment 
Controls posted on the REM Web Site.  Amendment issued to 
instruct offerors to prepare proposals based on the need to 
construct the two sedimentation basins.  SOW includes the design 
life and size standard, an estimated volume of material required to 
be excavated and an amount of material to be disposed of as Low 
Level Waste. 
 

C.1.5 Depleted Uranium 
Hexafloride Cylinder 
Management  

Cylinder Management Plan and the Cylinder Management 
Agreed Order posted on the REM Web Site.  SOW identifies a 
specific end date for this activity with turnover of the activity to 
another DOE contractor. 
 

C.1.6 Onsite Disposal 
Cell Planning 

SOW identifies the approximate size of the disposal cell for Low 
level waste.  Seismic studies, Initial Assessment of 
Consideration and Screening of Candidate Sites provided on the 
REM Web Site. 
 
SOW only up to the completion of the ROD. 
 

C.1.7.  Polyclorinated 
Biphenyls (PCBs) 
activities 

SOW identifies an estimated number of spills per year requiring 
clean up, sample, and proper disposition.  Life Cycle Baseline 
posted on the REM Web Site includes detailed description of the 
work activities and an estimated cost at an FY level. 
 

C.1.8. Environmental 
Monitoring 

The Site Environment Monitoring Plan posted on the REM Web 
Site. Life Cycle Baseline posted on the REM Web Site includes 
detailed description of the work activities and an estimated cost 
at an FY level. 
 

C.1.9 Project 
Management 

Copies of ISMS Description, Beryllium Sampling Report, 
Radiological Protection Plan posted on the REM Web Site.  
SOW identifies types of activities required in project 



management including property management, ES&H, 
Administration, Records Management, Transportation, Property 
Management, Computer services, and Safeguards and Security. 
 

Additional overall 
information provided 

Additional information posted to the REM Web Site includes the 
current Life Cycle Baseline, Photos of each SOW area and 
facility, Site Management Plan, FFA, SMWU Assessment 
Reports, Safety Basis Documents, RCRA Permit, Agreed 
Orders, Labor agreements, Bechtel Jacobs Historical Data, 
Human Resource and Average Benefit Cost Spreadsheet, FY-03 
Building Maintenance and Deferred Maintenance Cost, Work 
Smart Standards and Paducah Project Organization Chart 
provided by Bechtel Jacobs.  Three site tours have been 
provided. 
 

 


